

Odd Fellows Rebekah

Youth Camp:

Rebekah

Youth Camp:


Rebekah


Pine


Rebekah


Add Fellows Camp

Odd Fellows Camp

















General Engineering Contractors State License No. 211337 (A)

# GEORGE REED. INC.

00-8% Phone (209) 984-5202

P.O. Box 548, Sonora, California 95370

April 21, 2000



PROPOSAL S00-030

Dell Wallis Attn: Randy P. O. Box 116 Long Barn, CA 95335 Telephone (209) 586-4065

Work Description:

Pavement reinforcing fabric; asphalt overlay; fog seal

Physical Address: Odd Fellows Park, Long Barn, California

**GEORGE REED. INC.** proposes to furnish all labor, equipment and material to perform the following:

# **Base Bid:**

1. Place reinforcing fabric and pave one area next to clubhouse with 2" average compacted thickness asphalt concrete (approx. 1,008 s.f.).

2. Place reinforcing fabric and pave the beginning of Ruth with 2" average compacted thickness of asphalt concrete, 215 l.f. from edge of Wheeler Road (approx. 7,570 s.f.).

3. Patch area on Jonathan damaged by snow plow.

**Lump Sum** 

634/59 A \$ 11,100.00

**Optional Adds:** 

1. Place reinforcing fabric and pave Ruth from the section above to Esther. Although the roadway of Ruth may be wider, new pavement will be 20 ft. maximum width with a taper on one side and vertical edge on the shoulder. Approx. 15,987 s.f. Lump Sum

2. Place reinforcing fabric and pave Bathsheba with 2" average compacted thickness asphalt concrete \$ 3.900.00 (approx. 6,117 s.f.). **Lump Sum** Init.

3. Fogseal Jordan East, Jordan West, Moses, Miriam, and Clubhouse parking lot. Approx. 144,400 (Cost based on sealing all areas in one day, with traffic control by Odd Fellows Park).

**Lump Sum** 

\$ 3,700.00

4.  $20' \times 60' \times 6''$  concrete pad for trash bin.

\$ 6,450.00

5. 4' x 20' wide concrete undulations.

#290/cogd Lump Sum

\$ 2,400.00

# **Stipulations**

- Bid provides for only one move-in.
- 2. Notification of residents by owner.

To accept, please sign, date and return one copy, keeping the other for your records.

GEORGE REED, INC.

**PURCHASER** 

Authorized Signature, Date

This proposal is quoted for acceptance within 10 days, applies only to the project specified, and is based on the work being performed before September 1, 2000. When accepted by Purchaser, this proposal constitutes a binding contract between the parties hereto, incorporating the General Provisions on the reverse hereof as well as Attachments, if any. Payment terms: Net upon completion.

00-030.doc

#### PROPOSAL S01-019

April 3, 2001

Odd Fellows Park Homeowners Association Attn: Randy P. O. Box 116 Long Barn, CA 95335 Telephone (209) 586-4065

Project: Digout repairs, fog seal, Petromat and overlay Odd Fellows Park, Long Barn, CA

GE	ORGE REED, INC. hereby proposes to furnish all labor, equipment and material to complete the following:	
1.	Place reinforcing fabric and pave with 2" average compacted thickness asphalt concrete on Ruth from Esther to Rebekah; on David from Rebekah to Wheeler. Approx. 21,380 s.f.  Lump Sum \$ 22,400.00	lnit.
2.	<ul> <li>Pavement repairs:</li> <li>Dig out 125' x 20' failed section of David and replace with 4" compacted thickness aggregate base and 2" compacted thickness asphalt concrete.</li> <li>Install approx. 200 lf drainage trench (drain rock with drain fabric envelope) along David to redirect underground water.</li> <li>Dig out damaged encroachment on Abraham and patch with asphalt concrete (approx 60 sf).</li> <li>Perform minor asphalt patching on Deborah (1 ea.), Esther (2 corners), Sarah Circle (1 ea.), and David (5 ea.).</li> <li>Repair tapers at David and Wheeler.</li> <li>Dig out broken asphalt on Esther and patch with 6" thickness asphalt concrete (approx. 735 sf).</li> <li>Lump Sum \$ 15,100.00</li> </ul>	Init.
3.	Fogseal Jordan East, Jordan West, Moses, Miriam, and Clubhouse parking lot, Wheeler, Rebekah and Esther. Approx. 333,900 s.f. (Cost based on sealing all areas in one day, with traffic control by Odd Fellows Park).  Lump Sum \$ 6,200.00	Init.
	tes, Conditions The following are not included: Construction staking, lines, grades or engineering; permits, permit	

- The following are not included: Construction staking, lines, grades or engineering; permits, permit
  fees, testing or inspections; removal, relocation or adjustment of utilities; raising of manhole, water
  valve or utility covers to grade; pavement markings, signs; erosion control, soil sterilant, seeding or
  planting.
- 2. Excavated material is to be disposed of on Odd Fellows property.
- 3. This proposal provides for only one move-in; additional move-ins at \$500.00 each, if required.

Thank you for the opportunity to furnish this proposal. To accept, please initial the selected options, sign, date, and return one copy.

	GEORGE REED, INC.		OWNER
Ву:	Kelvin Yee, Construction Estimator	Ву:	Authorized Agent
			Date

This proposal is quoted for acceptance within 10 days, applies only to the project specified, and is based on the work being performed before September 31, 2001. When accepted by Purchaser, this proposal constitutes a binding contract between the parties hereto, incorporating the General Provisions on the reverse hereof as well as Attachments, if any. Payment terms: Net upon completion.

# PROPOSAL # 02-066(B)

July 8, 2002

Odd Fellows Park Attn: Del Wallis P. O. Box 116 Long Barn, CA 95335 (209) 586-4065

**Project:** Odd Fellows 2002 Project

George Reed, Inc. proposes to furnish all labor, equipment and materials to complete the following:

#### **Base Bid**

- Broom David in preparation for paving, from Wheeler to hairpin turn (as marked in the field).
   Install pavement reinforcing fabric on David (approx. 38,700 SF).

   Pave David with 2" average compacted thickness asphalt concrete (approx. 38,700 SF).
   Repair driveway on Abraham.
   \$ 37,740.00
- 2. Construct additional width at entrance area; place 6" AB and 2" asphalt Lump Sum \$ 4,650.00
- 3. Construct drainage swale on Rebekah, 2 ft. wide x 250 ft. long. Lump Sum \$ 3,850.00
- 4. Blow out and fill cracks at Wheeler entrance and intersection of Jordan and Wheeler.
- 5. Excavate and pave speed dip across the full width of Wheeler Road at location to be
- indicated by Owner. Dip to be 4' wide and 2" deep at its lowest point, as specified by Owner.

  Lump Sum \$ 2,000.00
- 6. Dig out Rebekah, remove broken asphalt; supplement with 4" compacted thickness aggregate base and pave with 2" compacted thickness asphalt concrete. Lump Sum \$16,500.00

#### **Conditions**

- 1. The following are specifically excluded: Construction staking, lines, grades or engineering; import or export of native material to or from jobsite (proposal is based on balanced earthwork); permits, permit fees; testing, inspections; removal, relocation or adjustment of utilities; removal of existing pavement or other improvements; raising of manhole, water valve or utility covers to grade; construction water; pavement markings or signs; erosion control, soil sterilant.
- 2. Prices subject to revision after October 3, 2002.
- 3. One move-in is included. Additional move-ins \$500.00 each, if required.
- 4. Terms of payment: Net upon completion.

Thank you for the opportunity to furnish this proposal. To accept, please sign, date and return one copy.

	GEORGE REED, INC.		PURCHASER	
By:		Ву:		
•	Kelvin Yee, Estimating Engineer		Authorized Signature	Date

Lump Sum \$

760.00

### **PROPOSAL # 03-038a**

April 4, 2003

Odd Fellows Park Attn: Dell Wallace PO Box 116 Long Barn, CA 95335 Telephone (209) 586-4065

Project:

Odd Fellows 2003 Project

George Reed, Inc. proposes to furnish all labor, equipment and materials to complete the following:

#### Base Bid:

1. Broom previously paved area in preparation for fog seal (Wheeler, Ruth, East and West Jordan, Rebekah, David, Moses, Beersheba, Miriam, Esther).

2. Apply fog seal on prepared streets (see map).

Lump Sum

\$ 9,580.00

3. Move-in for Paving

Lump Sum

\$ 1,000.00

4. Install Pavement reinforcing fabric on Esther (from last year's patch to Deborah - approx. 8,200 SF)

Lump Sum

\$ 2,850.00

5. Pave Esther with 2 inch compacted thickness of asphalt concrete (from last year's patch to

Deborah approx. 8,200 SF)

Lump Sum

\$ 6,970.00

6. Install (correct depth) Speed Dip on West Jordan.

EΑ

\$ 2,000.00

#### **Optional Adds:**

1. Pave West Jordan (from gate to Deborah) with 2 inch average compacted thickness of asphalt concrete (approx. 11,600 SF)

Lump Sum \$ 9,860.00

2. Pave Abraham with 2 inch average compacted thickness of asphalt concrete (approx. 16,900 SF)

Lump Sum \$ 14,3

\$ 14,365.00

3. Pave Old Jordan and portions of Jess with 2 inch average compacted thickness of asphalt concrete (approx. 13,100 SF)

Lump Sum \$11,135.00

# **Conditions**

1. The following are specifically excluded: Construction staking, lines, grades or engineering; import or export of native material to or from jobsite (proposal is based on balanced earthwork); permits, permit fees; testing, inspections; removal, relocation or adjustment of utilities; removal of existing pavement or other improvements; raising of manhole, water valve or utility covers to grade; construction water; pavement markings or signs; erosion control, soil sterilant, seeding or planting; Performance or Payment bonds (if required, cost to be borne by Purchaser).

May 4, 2005					
Attr P. C Lon	d Fellows Sierra Rec. Assoc. n: Bob Snell D. Box 116 g Barn, CA 95335 ephone (209) 577-5443 (office)				
Pro	ject: PAVING OVERLAY				
Ged	orge Reed, Inc. proposes to furnish all labor, equipment and material to complete the following:				
•	Clean and pre-patch low areas. Pave Deborah with two inch compacted thickness of asphalt concrete. Approx. 350 tons @ \$71.00/ton				
	Place pavement reinforcing fabric prior to paving Approx. 2,888 SY @ \$ 1.80/SY \$ 5,198.40				
1. 2. 3. 4.	<ol> <li>Conditions, Stipulations</li> <li>One move-in is included; each additional move-in \$1,000.00.</li> <li>The following are specifically excluded:         Permits, permit fees; testing, inspections; construction staking; lines, grades, engineering; construction water.</li> <li>Billings to be based on quantities actually installed.</li> <li>Terms of payment: Progress Pay Estimates.</li> <li>Pricing is subject to revision after September 5, 2005.</li> </ol>				
	accept, please sign, date and return one copy. Thank you very much for the opportunity to nish this proposal.				
	George Reed, Inc.  Purchaser				
Ву:	By: Kelvin Yee, Estimator/Engineer Authorized Signature Date				
	Kelvin Yee, Estimator/Engineer Authorized Signature Date				

PROPOSAL S05-045

- 2. Price(s) subject to revision after September 30, 2003.
- 3. One move-in is included. Additional move-ins \$1,000 each, if required.
- 4. Terms of payment: Net upon completion.

Thank you for the opportunity to furnish this proposal. To accept, please initial above (if applicable), sign, date and return one copy, keeping the other for your records.

	GEORGE REED, INC.		PURCHASER	
By:		By:		
Dy.	Kelvin Yee, Estimating Engineer	Dy.	Authorized Signature	Date